



TENDER REQUEST NOTE (TRN) PE / PNG SERVICES

Doc. No.	TES-F-24B
Rev. No.	0
Effective Date	03.04.2023

Date: 17.06.2026

Doc. Ref. No.: GGL/SURAT-HAZIRA/FY-26-27/PE-PNG/005

SN	Description	Details			
1	GA	Surat & Hazira			
2	Clusters / Sub-Cluster	Tender: Surat Hazira City area and surrounding area OF SURAT GA			
4	Service Category	☐ PE PNG Project ☒ PE PNG O&M ☐ PE-PNG Project, Welded Riser, Welded Basement			
5	Activity Type	☐ Planned ☒ Unplanned			
6	Tender Work (In Case of PE-PNG Project work)	• Tender -Alteration / Modification Services for Domestic & Commercial Connections at Surat-Hazira GA			
			Year 1	Year 2	Total
		No of Alterations	6000	8000	14000
		No of Extra Kitchen/Geyser Points	11000	13500	24500
		Total Alterations & Extra Kitchen/Geyser Points	17000	21500	38500
7	Proposed Contracts duration	Two year from the date of issue of contract			
8	Budget / Non-budgeted Cost	Non -budgeted (Chargeable to customer)			
9	Estimated PO Value (Rs. Cr.)	• Tender – 9.61 Cr.			
10	Existing / Previous Contract(s) details for subject works	Contract details		Contract Validity	
		5700002631-DESAI ASSOCIATES		30.06.2025	
		5700002632-COMET NETWORK		30.06.2025	
		5700002633-PARTH BUILDZONE		30.06.2025	
		5700002634-SAI CONSTRUCTION		30.06.2025	
11	Commercial Viability (Yes/No). (Project Approval Note to be attached in case of Project)	NA			

12	Contract Owner / Engineer-In-Charge Name and Contact Phone No	Cluster	GGL EIC	Contact No
		Cluster-1	Dipen Surti	9099950988
		Cluster-2	Krinal Khalasi	8347003916
		Cluster-3	Hiren Surti	9924363700
		Cluster-4	Pankaj Bodhanja	9904413388
		Cluster-5	Prashant Vyas	9904299411
13	Reference documents attached	Annexure 1 - Additional Information of tender		

Annexure 1 - Additional Information of tender

- No of Alterations Request/Complaints: -**

Year/Clusters	2021	2022	2023	2024	2025	Grand Total
Cluster-1	2089	1800	1876	2022	1641	9428
Cluster-2	1575	1555	1545	1701	1515	7891
Cluster-3	1446	1460	1282	1264	997	6449
Cluster-4	1452	1587	1416	1475	1040	6970
Cluster-5	1488	1466	1466	1522	1489	7431
Grand Total	8050	7713	7245	8106	6493	38169

- Cluster wise Alteration request given below:**

Cluster	% of Alteration Request
Cluster-1	25%
Cluster-2	22%
Cluster-3	17%
Cluster-4	18%
Cluster-5	17%

- Presently, alteration requests are handled by O&M contractors. Due to their engagement in other planned and unplanned O&M activities, as well as emergency handling, limited attention is being given to alteration requests. Furthermore, the increase in the cost of fittings due to the current global situation has also contributed to reduced focus on alteration-related work.
- The number of alteration requests is already very high in Surat GA and is expected to increase further following the implementation of Single Point Kitchen Registration in the coming days.
- Considering the volume of requests, it is proposed to engage five dedicated alteration contractors, with one contractor assigned to each cluster for Surat-Hazira GA.