
File No: GGL-Technical-2026-6-182845

Subject: TRN for Alteration & Modification of PNG connections

Ref. Documents:

Document No Document Subject

GGL/Technical/2026/6/309906 SOR_Alteration 2026 -Navsari GA 19.06.2026

Doc. No. TES-F-24B

Rev. No. 0TENDER REQUEST NOTE (TRN)
PE / PNG SERVICES Effective Date 03.04.2023

Date: 19-06-2026
Doc. Ref. No.: GEL/Navsari GA/2026-27/06/01

S
N

Description Details

1 GA Navsari

2 Clusters / Sub-Cluster All clusters of Navsari (Navsari & Bilimora Locations)

3 Service Category
     PE PNG Project 
     Alteration & Modification of PNG connections
     PE-PNG Project, Welded Riser, Welded Basement

4 Activity Type
     Planned     
    Unplanned

5
Tender Work
(In Case of PE-PNG Project work)

 Year 1 Year 2 Total
No of Alterations 1440 1560 3000

No of Extra Kitchen /Geyser Points 960 1080 2040

Total 2400 2640 5040

6 Proposed Contracts duration 2 Years

7 No of Contractors required 2 Nos.

8 Budget / Non-budgeted Cost Budgeted

9 Estimated PO Value (Rs. Cr.) 2.14 Cr

10 Existing / Previous Contract(s) 
details for subject works 

Contract details Contract Validity

Kaveri Energy Pvt. Ltd. 31-07-2026 
(To be amend up to 31-12-26)

Shubham Construction 30-06-2026
(To be amend up to 31-12-26)
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11
Commercial Viability (Yes/No).
(Project Approval Note to be 
attached in case of Project)

Yes

12
Contract Owner / Engineer-In-
Charge Name and Contact Phone 
No

Cluster GGL EIC Contact No
Navsari-Jalalpore- Maroli-
Vesma Location Jayesh Solanki 9904707251

Bilimora-Gandevi-Chikhli-
Khergam Location Mukul Pathani 8347009548

13 Reference documents attached SOR of Navsari GA

Initiator: As per attached TRN and SoR for Alteration & Modification of PNG connections 
for Navsari GA.

-Digitally Signed-
Piyushsinh  Solanki, Senior Engineer-Technical

(19-Jun-26 15:49)

Forwarded with comments: Reviewed and submitted for further approval
-Digitally Signed-

Mohamed Sohel  Mulla, Senior Engineer-Technical
(20-Jun-26 10:06)

Forwarded with comments: Recommended for TRN for separate Alteration / Modification 
contractors (2 Nos) in Navsari GA for approx. 5040 nos of customers in 2 years.

Submitted for further approval.
-Digitally Signed-

Mukulkumar  Pathani, Deputy Manager-Technical
(20-Jun-26 10:09)

Forwarded with comments: Recommended for TRN for separate contracts (2nos) for 
Alteration / Modification services at Navsari GA for approx. 5040 nos. of customers in 2 
years.

Submitted for further approval.
-Digitally Signed-

Jayeshbhai B Solanki, Deputy Manager-Technical
(22-Jun-26 10:07)

Forwarded with comments: TRN is raised for separate contracts (02 nos) required for 
Alteration / Modification services at Navsari & Billimora location for approx. 5040 nos. of 
customers within 02 years.
Submitted for further review & approval pls

-Digitally Signed-




