

LIST OF EMPANELLED CONTRACTORS FOR 'PE-PNG PROJECT WORKS ACROSS GGL' EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2022-23/002					
					
Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment	Financial Eligibility for Estimated Tender Value - (Rs. Cr. Excl GST)
1	Phase-6	A.A. PATEL	05-Dec-24	05-Dec-26	31.67
2	Phase-6	AKSHAR CORPORATION (PROP. MEHULKUMAR VASUDEVBHAI PATEL)	05-Dec-24	05-Dec-26	15.59
3	Phase-6	APPLE ENTERPRISE	05-Dec-24	05-Dec-26	3.56
4	Phase-6	ATMIYA BUILDCON	05-Dec-24	05-Dec-26	26.91
5	Phase-6	ATUL FABRICATORS (PROP. ATUL VALJIBHAI PATEL)	05-Dec-24	05-Dec-26	16.02
6	Phase-6	B. JADEJA INFRASTRUCTURE (Prop. BHARATSINH JADEJA)	05-Dec-24	05-Dec-26	13.61
7	Phase-6	CONSCIOUS ENGINEERS	05-Dec-24	05-Dec-26	4.14
8	Phase-6	CORDANT ENGINEERINGS INDIA PRIVATE LIMITED	05-Dec-24	05-Dec-26	12.47
9	Phase-6	DESCO INFRATECH LIMITED	05-Dec-24	05-Dec-26	58.46
10	Phase-6	DHARTI ASSOCIATES	05-Dec-24	05-Dec-26	7.85
11	Phase-6	DHENU INFRASTRUCTURE PRIVATE LIMITED	05-Dec-24	05-Dec-26	54.41
12	Phase-6	DS PIPELINE PROJECTS PRIVATE LIMITED	05-Dec-24	05-Dec-26	106.50
13	Phase-6	GURUKRUPA ENTERPRISE (PROP. ANILKUMAR PRATAPSIKH THAKORE)	05-Dec-24	05-Dec-26	16.45
14	Phase-6	HI-BOND INFRA PRIVATE LIMITED	05-Dec-24	05-Dec-26	43.27
15	Phase-6	ISHITA CONSTRUCTION - Rajkot	05-Dec-24	05-Dec-26	8.77
16	Phase-6	J. P. ENERGY CONSERVATION (PROP. SHALINI GOYAL)	05-Dec-24	05-Dec-26	11.97
17	Phase-6	J. R. MEHTA	05-Dec-24	05-Dec-26	21.56
18	Phase-6	JAYAM INFRATECH PRIVATE LIMITED	05-Dec-24	05-Dec-26	11.65
19	Phase-6	JAYKISHAN ENGINEERS	05-Dec-24	05-Dec-26	56.19
20	Phase-6	JIMIT & CO. (PROP. VIPULBHAI HIMATLAL SHAH)	05-Dec-24	05-Dec-26	30.46
21	Phase-6	K. P. CONSTRUCTION (Prop. KALPESHBHAI VINODBHAI PETHANI)	05-Dec-24	05-Dec-26	4.65
22	Phase-6	KAGVA ENGINEERING PRIVATE LIMITED	05-Dec-24	05-Dec-26	10.50
23	Phase-6	KAVERI ENERGY PRIVATE LIMITED	05-Dec-24	05-Dec-26	65.59
24	Phase-6	MAHI INFRA CORPORATION (PROP. KULDEEP LALJIBHAI SOJITRA)	05-Dec-24	05-Dec-26	13.23
25	Phase-6	MATANGI TRADERS	05-Dec-24	05-Dec-26	5.12
26	Phase-6	NAVSARJAN ENGINEERING PVT LTD	05-Dec-24	05-Dec-26	39.37
27	Phase-6	NETWAY INFRASTRUCTURE (PROP. RAJENDRA DEVRAJBHAI VAISHANAV)	05-Dec-24	05-Dec-26	29.61
28	Phase-6	NEW HORIZONE	05-Dec-24	05-Dec-26	5.53
29	Phase-6	OM CONSTRUCTION (Prop. Sharad Patel)	05-Dec-24	05-Dec-26	7.21
30	Phase-6	OM ENTERPRISE (Prop. ROHIT VEKARIYA)	05-Dec-24	05-Dec-26	15.23
31	Phase-6	PARTH BUILDCON (PROP. KATHIRIYA RAJESHBHAI LALJIBHAI)	05-Dec-24	05-Dec-26	11.76
32	Phase-6	PATEL ASSOCIATES	05-Dec-24	05-Dec-26	2.00
33	Phase-6	PERFECT INSULATION & ENGINEERING (PROP. JAYA ATULBHAI PATEL)	05-Dec-24	05-Dec-26	27.65
34	Phase-6	POOJA BUILDERS	05-Dec-24	05-Dec-26	143.72
35	Phase-6	POSITRON ENERGY LIMITED	05-Dec-24	05-Dec-26	40.05
36	Phase-6	PRITHVI CONSTRUCTION	05-Dec-24	05-Dec-26	8.23
37	Phase-6	R.S.INSTRUMENTATION & SERVICES (PROP. RAM MOHAN AGRAWAL)	05-Dec-24	05-Dec-26	73.76
38	Phase-6	ROCKERR INFRASTRUCTURES PRIVATE LIMITED	05-Dec-24	05-Dec-26	9.44
39	Phase-6	RUDRA DEVELOPERS (PROP. JAYVANTSINH ARJANBHAI PARMAR)	05-Dec-24	05-Dec-26	10.01
40	Phase-6	RUDRAKSH ENTERPRISE	05-Dec-24	05-Dec-26	13.30
41	Phase-6	SAI CONSTRUCTION (PROP. ALPESHKUMAR CHAMPAKSIKH ATODARIYA)	05-Dec-24	05-Dec-26	19.54
42	Phase-6	SAI RACHNA CONSULTANCY (PROP. URVISH PRAKASHBHAI DESAI)	05-Dec-24	05-Dec-26	19.16
43	Phase-6	SAI SHRADDHA CORPORATION (Prop. BHAVESH CHIMANLAL PATEL)	05-Dec-24	05-Dec-26	8.30
44	Phase-6	SANSKAR ENGINEERING INDIA PRIVATE LIMITED	05-Dec-24	05-Dec-26	1.86
45	Phase-6	SANSKAR PROJECTS	05-Dec-24	05-Dec-26	21.58
46	Phase-6	SHREE POLKAJI ENTERPRISES	05-Dec-24	05-Dec-26	20.65
47	Phase-6	SHREEJI CONSTRUCTION	05-Dec-24	05-Dec-26	2.69
48	Phase-6	SHUBHAM CONSTRUCTION (PROP. NILESHKUMAR SHIRISHCHANDRA LEKHADIA)	05-Dec-24	05-Dec-26	10.41

LIST OF EMPANELLED CONTRACTORS FOR 'PE-PNG PROJECT WORKS ACROSS GGL' EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2022-23/002					
					
Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment	Financial Eligibility for Estimated Tender Value - (Rs. Cr. Excl GST)
49	Phase-6	SKY INDUSTRIES (Prop. CHAUHAN CHITHARBHAI NARSANGBHAI)	05-Dec-24	05-Dec-26	8.28
50	Phase-6	SMIT ENTERPRISE	05-Dec-24	05-Dec-26	12.75
51	Phase-6	SUMERU INFRA SOLUTION - Rajkot	05-Dec-24	05-Dec-26	10.02
52	Phase-6	SWETA SALES CORPORATION (Prop. KIRITKUMAR VITTHALDAS PAREKH)	05-Dec-24	05-Dec-26	50.03
53	Phase-6	TRANSWIND INFRASTRUCTURES LIMITED	05-Dec-24	05-Dec-26	48.34
54	Phase-6	URJA POTENTIALS PRIVATE LIMITED	05-Dec-24	05-Dec-26	7.52
55	Phase-7	A V INFRA	17-May-25	17-May-27	4.95
56	Phase-7	ACCURATE CONTRACTORS (Prop. ABHIJEET DUGGAL)	17-May-25	17-May-27	10.74
57	Phase-7	ANISHI ENGINEERS (PROP. ANKURKUMAR INDRAVADAN PATEL)	17-May-25	17-May-27	2.09
58	Phase-7	ATMIYA INFRASTRUCTURE (Prop. ROHIT SUKHABHAI SAVLIYA)	17-May-25	17-May-27	3.74
59	Phase-7	CREATIVE ENTREPRENEURS LLP	17-May-25	17-May-27	211.52
60	Phase-7	DESAI ASSOCIATES (PROP. PANKAJ PRUTHUBHAI DESAI)	17-May-25	17-May-27	31.46
61	Phase-7	DESAI ENERGY PRIVATE LIMITED	17-May-25	17-May-27	6.92
62	Phase-7	DIPAK CONSTRUCTION	17-May-25	17-May-27	15.67
63	Phase-7	GANDHI CONSTRUCTION COMPANY (PROP. GANDHI HITESHBHAI)	17-May-25	17-May-27	6.21
64	Phase-7	MAESTROBL INFRASTRUCTURE PRIVATE LIMITED	17-May-25	17-May-27	2.16
65	Phase-7	P R ENGINEERING (PROP. PAYALBEN NIMESHBHAI PATEL)	17-May-25	17-May-27	3.9
66	Phase-7	SAHDEVJI RUPSANGJI THAKOR (PROP. SAHDEVJI RUPSANGJI THAKOR)	17-May-25	17-May-27	2.46
67	Phase-7	SHAKTI BROKERS (Prop. SANJAYKUMAR DIPUJI DABHI)	17-May-25	17-May-27	3
68	Phase-7	SHREE BALAJI ENGINEERING (Prop. SUNNY VIJAYBHAI RATHOD)	17-May-25	17-May-27	5.13
69	Phase-7	VISTA INFRACON PVT LTD	17-May-25	17-May-27	4.42
70	Phase-7	YANA ENGINEERING (Prop. ARPITA ANKIT PATEL)	17-May-25	17-May-27	2
71	Phase-8	AARCHI CONSTRUCTION (Prop. KALPANABEN KIRITKUMAR PAREKH)	01-Aug-25	01-Aug-27	3.11
72	Phase-8	AASTHA ENTERPRISES (Prop. ANAND KUMAR PAL)	01-Aug-25	01-Aug-27	5.23
73	Phase-8	ALENT TECHNOLOGY PRIVATE LIMITED	01-Aug-25	01-Aug-27	4.12
74	Phase-8	BHABIRA ENTERPRISE	01-Aug-25	01-Aug-27	34.68
75	Phase-8	DAVAL CONSTRUCTION (Prop. CHIRAG BABUBHAI VAGHANI)	01-Aug-25	01-Aug-27	3.03
76	Phase-8	DEEP ENGINEERING	01-Aug-25	01-Aug-27	4.90
77	Phase-8	DILKISHOR ENTERPRISE	01-Aug-25	01-Aug-27	4.42
78	Phase-8	ELEVENTURE SYSTEMS & SERVICES PRIVATE LIMITED	01-Aug-25	01-Aug-27	67.23
79	Phase-8	IMMENSE PROJECT (Prop. REKHA GUPTA)	01-Aug-25	01-Aug-27	5.20
80	Phase-8	J K ENTERPRISE (Prop. JAYMIN BIHARILAL KASHYAP)	01-Aug-25	01-Aug-27	7.24
81	Phase-8	JEY NETWORK	01-Aug-25	01-Aug-27	18.36
82	Phase-8	KPT INFRA (Prop. KRISHNA PANDURANG THOMBARE)	01-Aug-25	01-Aug-27	2.62
83	Phase-8	LIFE INFRA TECH (Prop. ONKAR GANESH KONDHALKAR)	01-Aug-25	01-Aug-27	3.01
84	Phase-8	MITTAL CONSTRUCTION COMPANY (PROP. ASHOK KUMAR GARG)	01-Aug-25	01-Aug-27	2.09
85	Phase-8	NIYOS ENTECH PRIVATE LIMITED	01-Aug-25	01-Aug-27	17.74
86	Phase-8	OXYGEN PROTECH PRIVATE LIMITED	01-Aug-25	01-Aug-27	22.73
87	Phase-8	P.P. ENTERPRISE (Prop. VARUNKUMAR BHARATKUMAR PATEL)	01-Aug-25	01-Aug-27	19.08
88	Phase-8	PARTH BUILD CONE	01-Aug-25	01-Aug-27	3.90
89	Phase-8	PRABHUTI BUILD CONE	01-Aug-25	01-Aug-27	17.02
90	Phase-8	PRANSHI CONSTRUCTION (Prop. SHAH MAYANKKUMAR)	01-Aug-25	01-Aug-27	14.86
91	Phase-8	PREET INFRA TECH (Prop. PRADEEP KUMAR SHUKLA)	01-Aug-25	01-Aug-27	5.39

LIST OF EMPANELLED CONTRACTORS FOR 'PE-PNG PROJECT WORKS ACROSS GGL' EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2022-23/002					
					
Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment	Financial Eligibility for Estimated Tender Value - (Rs. Cr. Excl GST)
92	Phase-8	R.B.ENTERPRISE (Prop. RAJESH BARELIWALA)	01-Aug-25	01-Aug-27	4.61
93	Phase-8	RUDRA GAS ENTERPRISE LIMITED	01-Aug-25	01-Aug-27	127.53
94	Phase-8	RUDRI INFRASTRUCTURE	01-Aug-25	01-Aug-27	15.35
95	Phase-8	SANBROS INFRA	01-Aug-25	01-Aug-27	6.35
96	Phase-8	SANIKA KITCHEN CARE (Prop. NITIN VASUDEO BHAMARE)	01-Aug-25	01-Aug-27	3.02
97	Phase-8	SHIV ENTERPRISES (Prop. HARDEVSINH PARMAR)	01-Aug-25	01-Aug-27	14.87
98	Phase-8	SHREE RAM ENGINEERING AND CONTRACTOR (Prop.MUKESH ASHOKBHAI PATIL)	01-Aug-25	01-Aug-27	38.80
99	Phase-8	SHREE SIDDHIVINAK ENGINEERS & CONTRACTORS	01-Aug-25	01-Aug-27	40.55
100	Phase-8	SHRI SAI ENGINEERS & CONSULTANTS (Prop. KALPESH GOVINDLAL SHAH)	01-Aug-25	01-Aug-27	3.72
101	Phase-8	VARUN TELECONSTRUCTION PRIVATE LIMITED	01-Aug-25	01-Aug-27	15.65
102	Phase-8	VISION ENGINEERS	01-Aug-25	01-Aug-27	3.53
103	Phase-8	YASH CONSTRUCTION CO (Prop. YASH BOSH MITTAL)	01-Aug-25	01-Aug-27	173.64
104	Phase-9	A.S.MAGNATICINFRA PRIVATE LIMITED	03-Dec-25	02-Dec-27	32.23
105	Phase-9	AKSHAT CONSTRUCTION (Prop. ROMI JAIN)	03-Dec-25	02-Dec-27	4.59
106	Phase-9	AR DEVELOPMENT SERVICES (Prop. ADIL RAHMAN)	03-Dec-25	02-Dec-27	5.29
107	Phase-9	BALAJI ENTERPRISE (Prop. RAJESH KANJIBHAI KAKDIYA)	03-Dec-25	02-Dec-27	5.22
108	Phase-9	BAPODARA CONSTRUCTION CO. (Prop. MANISH HARSHADBHAI BAPODRA)	03-Dec-25	02-Dec-27	5.65
109	Phase-9	BUILDWELLS (Prop. MADAPATI VANKATA REDDY)	03-Dec-25	02-Dec-27	10.04
110	Phase-9	CHOUDHARY BUILDER & CONSTRUCTIONS (Prop. SATISH KUMAR CHOUDHARY)	03-Dec-25	02-Dec-27	6.01
111	Phase-9	EXPOMITE DESIGNS PRIVATE LIMITED	03-Dec-25	02-Dec-27	15.69
112	Phase-9	FLAIR ENGINEERING	03-Dec-25	02-Dec-27	7.52
113	Phase-9	ISKRA ENERGIES PRIVATE LIMITED	03-Dec-25	02-Dec-27	12.69
114	Phase-9	JDK ENTERPRISES (Prop. SAGAR DATTATRAY KATTE)	03-Dec-25	02-Dec-27	39.13
115	Phase-9	KHURANA ENGINEERING WORKS PRIVATE LIMITED	03-Dec-25	02-Dec-27	24.75
116	Phase-9	KRUSHMI ENTERPRISE	03-Dec-25	02-Dec-27	3.47
117	Phase-9	LUCKY ASSOCIATES (Prop. LUCKY VERMA)	03-Dec-25	02-Dec-27	7.73

LIST OF EMPANELLED CONTRACTORS FOR 'PE-PNG PROJECT WORKS ACROSS GGL' EXPRESSION OF INTEREST (EOI) REF. NO. # GGL/EOI/2022-23/002					
					
Sr. No.	Empanelled against EOI Phase	Name of Contractor	Effective Date of Empanelment	Validity End date of Empanelment	Financial Eligibility for Estimated Tender Value - (Rs. Cr. Excl GST)
118	Phase-9	M T ENTERPRISES (Prop. MOHAMMAD TABISH AFATAB)	03-Dec-25	02-Dec-27	7.70
119	Phase-9	M.N.PERFECT TOOLS (Prop. MOHAMMAD NADEEM)	03-Dec-25	02-Dec-27	28.68
120	Phase-9	MECH ENGINEERS	03-Dec-25	02-Dec-27	25.96
121	Phase-9	MEGHA ENTERPRISE (Prop. ANKITKUMAR NARENDRABHAI PATEL)	03-Dec-25	02-Dec-27	3.61
122	Phase-9	NEW ERA ENERGY SERVICES (Prop. RIZWAN AHMAD)	03-Dec-25	02-Dec-27	8.51
123	Phase-9	P.D.CONSTRUCTION	03-Dec-25	02-Dec-27	5.00
124	Phase-9	PERFECT PIPELINE PROJECTS	03-Dec-25	02-Dec-27	62.33
125	Phase-9	PHONIKA ENTERPRISES (Prop. SANGEET SHARMA)	03-Dec-25	02-Dec-27	9.81
126	Phase-9	SANGAM TECHNOCRATES PRIVATE LIMITED	03-Dec-25	02-Dec-27	2.95
127	Phase-9	SHARDA & COMPANY (Prop. MARKENDEY MISHRA)	03-Dec-25	02-Dec-27	16.17
128	Phase-9	SHREE GANESH COMMUNICATION (Prop. SANJAYKUMAR VISHNUDAN GADHAVI)	03-Dec-25	02-Dec-27	6.98
129	Phase-9	SHYAM ENTERPRISES (Prop. AMAN KUMAR)	03-Dec-25	02-Dec-27	1.73
130	Phase-9	SUNSHINE ENGINEERING PROJECTS	03-Dec-25	02-Dec-27	14.43
131	Phase-9	THINK YARD PRIVATE LIMITED	03-Dec-25	02-Dec-27	12.63
132	Phase-9	V.K.PATEL DEVELOPERS PVT LTD	03-Dec-25	02-Dec-27	5.86
133	Phase-9	VANSHIKA ENTERPRISES (Prop. SHAILENDRA SINGH BHADOURIA)	03-Dec-25	02-Dec-27	9.78
134	Phase-9	VINSAN INFRAPROJECTS PRIVATE LIMITED	03-Dec-25	02-Dec-27	26.35
135	Phase-10	ASTHA ENTERPRISE (Prop. KALPESHBHAI BALUBHAI RADADIYA)	15.04.2026	14.04.2028	42.8
136	Phase-10	ATMIYA INFRASTRUCTURE (Prop. RAJNIKANT VALLABHBHAI SAKHIYA)	15.04.2026	14.04.2028	30.65
137	Phase-10	BHAVSINHJI T. ZALA	15.04.2026	14.04.2028	5.16
138	Phase-10	CORDANT ASSOCIATES PRIVATE LIMITED	15.04.2026	14.04.2028	15.48
139	Phase-10	EKTA ASSOCIATES	15.04.2026	14.04.2028	4.82
140	Phase-10	K G R TELECOMS PRIVATE LIMITED	15.04.2026	14.04.2028	14.18
141	Phase-10	P AND R ENGINEERING	15.04.2026	14.04.2028	8.11
142	Phase-10	RN CONSTRUCTION (Prop. MANIK ARORA)	15.04.2026	14.04.2028	6.84
143	Phase-10	SHIVAM ENTERPRISE(Prop. PANKAJ SURESHCHANDRA NAGRE)	15.04.2026	14.04.2028	2.96
144	Phase-10	SHUBH ENTERPRISE (Prop. PATEL NAITIKKUMAR PRAHLADBHAI)	15.04.2026	14.04.2028	4.24
145	Phase-10	VEDANT ENTERPRISES (Prop. SUBHASH VASANT JADAV)	15.04.2026	14.04.2028	3.08
146	Phase-10	ASHIK SANJAYBHAI GAJERA (Prop. ASHIK SANJAYBHAI GAJERA)	18.04.2026	17.04.2028	4.04
147	Phase-10	KRISHNA CORPORATION (Prop. RAJPUT JAGDISHBHAI LALJIBHAI)	18.04.2026	17.04.2028	6.24
148	Phase-10	WELLTECH ENTERPRISE	18.04.2026	17.04.2028	9.20
149	Phase-11	ROTOSTAT SERVICES PVT LTD	18.04.2026	17.04.2028	704.06
150	Phase-10	J D INFRACON PRIVATE LIMITED	05.05.2026	04.05.2028	4.52
151	Phase-10	NEHRA CONSTRUCTIONS (Prop. SHILSINGH OMPRAKASH NEHRA)	05.05.2026	04.05.2028	10.41
152	Phase-11	SHREE ENGINEERING (Prop. KOMAL JASMIN USDAD)	25.05.2026	24.05.2028	3.93
153	Phase-11	SHREE GANESH CONSTRUCTION (Prop. SHAILESHBHAI NARANBHAI BHALANI)	25.05.2026	24.05.2028	15.83
154	Phase-11	SAI CONSTRUCTION	25.05.2026	24.05.2028	8.3
155	Phase-11	NORTH STAR TECHNO SERVICES PRIVATE LIMITED	25.05.2026	24.05.2028	36
156	Phase-11	FIXO-FIT WELL (Prop. RASHMINBHAI KESHURBAI PATEL)	25.05.2026	24.05.2028	21.81
157	Phase-11	MANTRA ENTERPRISE	12.06.2026	11.06.2028	2.06
158	Phase-11	NAGJI M. RABARI (Prop. NAGJIBHAI MELABHAI RABARI)	12.06.2026	11.06.2028	6.91
159	Phase-11	MISHRI ENTERPRISE	12.06.2026	11.06.2028	8.28